ADDENDUM NO. 1

County of Fresno Project/Construction Management and Inspection Services
Request for Proposal

Dated: January 8, 2002

Issued by:
Stuart G. Seiden License: C18719
Capital Projects Division Manager Expires: March 31, 2003

County of Fresno

Department of Public Works
2220 Tulare Street, 6™ Floor
Fresno, California 93721-2104

The foregoing documents are amended in the respects as herein set forth. This
addendum and the amendments herein shall become part of said documents and of any
contract entered into pursuant to said documents.

Submittal date remains on or before: 3:00 PM on Tuesday, January 15, 2002.



A. SCOPE FOR PHASE 1 CONSTRUCTION

1. Phase 1 includes five (5) buildings with an estimated total of 565,000 square feet
and estimated construction cost of $102 million. On-Site and off-site
development is estimated at $18 million.

a.

240-bed Detention Building

Construction type: Type I; Fire Sprinklered
Number of stories: 2-tiered

Square footage: 176,667 square feet
Estimated construction cost: $30,420,933

Institutional Core Building (Intake, Release, Vehicle Sallyport, Medical Unit
and Offices)

Construction type: Type |; Fire Sprinklered

Number of stories: 1

Square footage: 41,600 square feet

Estimated construction cost: $5,251,972

Institutional Support (central plant, warehouse, laundry, food service, building
maintenance, grounds and communications)

Construction type: Type lll, Fire Sprinklered

Number of stories: 1 with mezzanine

Square footage: 96,600

Estimated construction cost: $2,144,642

Delinquency Courts (six-courts, offices, holding cells, tunnels)
Construction type: Type |, Fire Sprinklered

Number of stories: 2 plus tunnel

Square footage: 117,230 square feet

Estimated construction cost: $31,040,773

240-bed Commitment Building (includes administration and school)
Construction type: Type I; Fire Sprinklered

Number of stories: 2-tiered

Square footage: 132,692 square feet

Estimated construction cost: $33,307,145

Site Development
Estimated construction cost: $7,914,623

Off-Site Development (Off site infrastructure and roadway improvement cost
including turn pockets and signals)
Estimated construction cost: $10,393,560
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B. FEES AND PAYMENTS

1. Fee proposal shall include services for Design Development and Construction
Documents phases and a separate fee proposal that includes bidding,
construction and post construction phases based on the full development of the
project elements as defined in A (above).

2. Payment for services will be made as follows:

a. Design Development and Construction Document Phases: monthly payments
based upon hourly rates for work effort with a maximum not to exceed the
amount stated in Agreement based upon attendance at meetings and reports
to be generated.

b. Project/construction management services: equal monthly payments over the
estimated time for construction, not to exceed the amount stated in
Agreement. Temporary utilities, office trailer delivery and installation/removal,
and other one-time costs may be identified separately for payment.

The County reserves the right to renegotiate the Consultant’s fee and terms
for this portion of the work if the construction value of the scope of work for
these phases change by more than ten percent (10%), based upon the
staffing required for the project.

C. ANTICIPATED PROJECT SCHEDULE

Construction Management Request for Proposal Submittal ....... January 15, 2002
Construction Management Interviews............cccooeeieiiiiiniieieeeeeenn. January 25, 2002
Construction Management Agreement Approval ............ccccceeee.... March 26, 2002
Value ENgiNEering......cccooveeeiiiiiiiiiiee e April 1, 2002 to April 30, 2002

D. CONSTRUCTION MANAGER’S DUTIES AND RESPONSIBILITIES

1. Under item 14: “Shop Drawings, Materials and Samples,”, ADD: The consultant
shall coordinate the approval of these items with the users and explain the
function of the various systems to them.
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